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Exhibit 13 - Representative Task Orders (RTOs) 

RTO 1: Venus1 Mission Flight Dynamics Analysis (Venus1)  

RTO 2: Flight Dynamics Facility Navigation Operations 

RTO 3: Hypothetical Near-Earth (HNE) Mission 
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RTO 1: Venus1 Mission Flight Dynamics Analysis (Venus1)  

I. Summary of Work 

The Navigation and Mission Design Branch (NMDB) will provide primary flight dynamics 

support to the Venus1 mission. Venus1 is a Venus orbiter and will launch in 2019. This task will 

support NMDB in the areas of orbit determination (OD) analysis, model and system 

development, trajectory and mission design, maneuver planning, and tools development. 

Particular emphasis will be in support of the propellant budget analysis and validation and 

verification of FD requirements. 

II. Period of Performance 

The contractor shall perform the work for this task modification between January 11, 2015 and 

January 10, 2019. 

III. Subtask Descriptions 

The task will consist of several separate but related analysis and tool development subtasks.  

These subtasks are not functionally separate but are simply the primary work items.  Separate cost 

tracking is not required.  Other work items are entirely possible and are in fact expected.  In the 

course of performing each subtask listed and described herein, the contractor shall expect to 

participate in weekly status meetings.  The contractor shall maintain and follow a CMMI Level 2 

compliant process for any software development efforts.  For all subtasks the contractor shall 

support the TM as needed including trade space analysis, tools and techniques development, 

reporting to other project groups, and results documentation. 

For each Subtask area, the contractor shall develop and maintain a repository which includes 

current and past documentation, as well as software code and scripts.  

Subtask 1: Navigation/Orbit Determination 

In this subtask, the contractor shall use existing tools to analyze the mission orbit 

determination requirements.  Items required for this subtask are an N-Plate SRP model, 

Venus gravity and atmospheric density (drag) models, the ability to determine of the effects 

of modeled and unmodeled momentum management, the ability to model ACS maneuvers, 

and the ability to solve for SRP estimation parameters. Improvement in software, procedures 

and processes may be proposed and implemented if needed. 

Subtask 2: Launch Window, Trajectory Design, Delta V 

In this subtask, the contractor shall execute launch window and trajectory analysis using 

existing tools and techniques while also proposing new methods if needed.  Estimation of the 

deterministic and statistical delta v parameters is required.  Frequent re-runs of analysis are 

likely to support project level requests.  Analysis items may include requirements verification 

and trade studies for relaxing requirements, propulsion system modeling, and error analysis.  

Subtask 3: Ground System Support 
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In this subtask, the contractor shall analyze tracking network (ground and NASA Space 

Network) contact (communications and tracking) opportunities while Venus1 is still attached 

to the launch vehicle (powered flight) as well as after separation. Trade space studies may be 

required to characterize what communication assets are required to cover all critical events 

during all phases of the mission. Support may include participation in Ground Systems 

meetings and document review, and in particular interface development and definition.  

IV. Deliverable Items and Schedules 

At a minimum, the contractor shall deliver the items specified below.   

Deliverable Due Date 

Orbit Determination analysis results 

(Subtask 1) 

Initial delivery:  May 20, 2015 

Final delivery: October, 10, 2018  

 

Launch Window, Trajectory Design, 

Delta V analysis results (Subtask 2) 

Initial delivery:  May 20, 2015 

Final delivery: October, 10, 2018  

Ground System analysis results  and 

interface documentation input (Subtask 3) 

Initial delivery: July 20, 2015 

Final delivery: September 10, 2018 

 

Routine/Misc. Task Deliverables As Required 

Task meetings Weekly  

V. Configuration Management 

Systems and documents shall be covered under the existing Venus1 Level 2 compliant 

Configuration Management Plan.  Compliance with additional CM plans associated with other 

missions relevant to the task may also be required. The contractor shall provide and maintain an 

online repository, accessible to the TM from onsite at GSFC, for maintenance of current and 

historical versions of all products resulting from this task.  

VI. Facilities 

Appropriate Information Technology devices to support the analyses, specification development, 

and report development are required. It shall be the contractor’s responsibility to provide and set 

up local workstations and network connections at the contractor’s off-site facilities as required, 

and to install any required tools and utilities on the contractor’s equipment. 

VII. Risk Management and Best Practices 

The contractor shall manage schedule, cost, and technical risk through monitoring and reporting 

of progress and performance metrics, identifying issues well in advance of negative 

consequences, and taking corrective actions when appropriate. 
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The contractor shall maintain separate cost accounts for subtasks and/or subtask work items 

funded from different Government accounting codes. 

VIII. Government Furnished Facilities, Equipment, Software, and Other 

Resources 

The Government will provide accounts and passwords to government-furnished workstations 

where existing versions of various relevant software packages shall be maintained. It shall be the 

contractor’s responsibility to complete any GSFC required security-related training courses. 

IX. Work Location 

This work shall be performed primarily at the contractor’s facility, but the contractor may be 

required to perform some work at the Goddard Space Flight Center.  

X. Reporting Requirements 

The contractor shall report status in person or via teleconference to the TM or designated 

alternates on a weekly basis. Reports shall include informal presentation of interim results, status 

of development activities, and action item status. The contractor shall provide all reports at least 

one day in advance of the weekly meeting via email, and maintain an email distribution list with 

the concurrence of the TM. The contractor shall also support the TM in the preparation of status 

reviews for internal and external funding agencies. The contractor shall deliver all documents in 

portable document format (PDF) electronic form to the GSFC NMDB online library, as directly 

by the TM. 

XI. Security Requirements 

This task shall comply with IT security requirements as documented in the FDF IT security plan 

for all systems located in the FDF (if any). FDF systems shall be maintained under the FDF 

Sustaining Engineering Task. Systems located outside of the FDF shall be covered under the 

Code 590 security plan and the Code 590 sustaining engineering support or the contractor 

sustaining engineering support depending on system location. 

XII. Rights 

This SOW shall adhere to the RIGHTS IN DATA – special works (FAR 52.227-17) as modified 

by NFS 1852.227-17. 

XIII. References 

None. 

(END OF REPRESENTATIVE TASK ORDER) 
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RTO 2: Flight Dynamics Facility Navigation Operations 

I. Summary of Work 

This task order statement of work (SOW) describes hypothetical navigation support scenarios, 

based on potentially real requirements, within the Flight Dynamics Facility (FDF).   

The support required by this SOW covers five areas, described in detail in Section V of the SOW 

below, including (a) mission preparation, launch and early orbit support, (b) routine operations 

and mission analysis, (c) ground station certification and operational supports, (d) post-maneuver 

orbit determination, and (e) software testing. 

 

The contractor shall expect to work closely with the Government’s Task Monitor (TM) for this 

task, and to work with NASA organizations and contractor personnel as well as NASA’s partners 

in other Government agencies, industry, and academia when needed to accomplish the technical 

objectives of the task.  The nature of the operations work in this task requires that the contractor 

be prepared to provide support for unplanned spacecraft activities or anomalies. 

Details of the work by subtask are provided below. This work will generally require the 

contractor to utilize a mix of GSFC in-house and commercial-off-the-shelf orbit determination 

and mission planning software in performance of the work items. The contractor may, in some 

situations, propose the use of their own proprietary software. The technical and cost advantage to 

the Government should be clearly justified. 

II. Period of Performance 

The period during which the work for this task shall be performed begins January 1, 2015 and 

ends on December 31, 2016. 

III. Work Location 

All (100%) of this work is expected to occur at the FDF at Goddard Space Flight Center (GSFC). 

IV. Government Property 

The Government will provide the facility and facility services for mission support functions 

performed onsite at GSFC. Within these onsite facilities, the Government will provide office and 

workstation furniture that are required to provide support for the necessary mission elements and 

its ground support elements. 

A summary of other Government-furnished equipment that may be applicable to this task is 

available in Attachment I of the contract. 

V. Specific Tasks 

The contractor shall perform the following specific tasks during the period specified in Section II. 
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A. Mission Preparation and Launch and Early Orbit Support for 

Earth Science Explorer (ESE) 

The ESE spacecraft is scheduled to launch on January 1, 2016 at 12:00 pm Eastern Standard 

Time into a 600 km circular polar orbit.  After spacecraft separation, the Tracking Telemetry, and 

Command (TTC) functions will all be conducted through the Space Network (SN).  Differenced 

One-Way Doppler (DOWD) data will be provided to the FDF via existing interfaces with the SN.  

The FDF is required to support navigation functions for this mission from launch through launch 

+ 14 days, at which point the Mission Operations Center (MOC) will use Global Positioning 

System (GPS) data for navigation purposes and FDF services will no longer be required. 

In this subtask, the contractor shall perform the following activities: 

 Prelaunch preparations for one year prior to launch, including analysis testing, 

simulations, training, documentation, and mission reviews as needed. 

 Provide SN view period products, to allow the scheduling of SN resources. 

 Launch day support, including a product delivery at launch+6 hours.  This delivery 

includes definitive and predictive ephemerides for the MOC and acquisition data to the 

SN.  The required accuracy is best available. 

 Daily product deliveries at 1:00 pm Eastern Standard Time from launch+1 day through 

launch+14 days.  Each of these deliveries includes definitive and predictive ephemerides 

for the MOC and acquisition data to the SN. 

 Perform verification and validation of the GPS navigation system in the MOC from 

launch+10 days through launch+14 days. 

 Note that any FDF support of the launch vehicle is not included in this subtask. 

 

B. Routine Operations and Mission Analysis for Lunar 

Knowledge Gatherer (LKG) 

The LKG spacecraft is currently operating in a low-lunar orbit (altitude less than 100 km) and 

plans to continue operating in that orbit throughout the two-year period of this task.  Two-way 

ranging  and Doppler tracking data for LKG is provided to the FDF via the Deep Space Network 

(DSN) and the Universal Space Network (USN).  The FDF is required to perform navigation 

functions on a daily basis, providing products to the DSN, USN, and the LKG MOC.  In addition, 

the FDF is required to provide contingency support as needed. 

In this subtask, the contractor shall perform the following activities: 

 Provide acquisition data to the DSN and USN by 11:00 am (Eastern Time) daily. 

 Provide a set of fifteen mission navigation products, as defined by LKG documentation, 

by 11:00 am (Eastern Time daily. 

 Provide any navigation support requested by the MOC for contingencies, if needed. 

 Complete an analysis to demonstrate how to reduce tracking costs to the LKG mission 

while meeting the LKG navigation requirements.  This analysis should consider the use 

of DSN versus USN passes, the number and timing of tracking passes per day, and the 

duration of each individual tracking pass.  The output of this analysis will be a technical 

report and presentation, due on July 1, 2015. 
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C. Ground Station Certification and Operational Support for 

Daytona Tracking Station (DTS) 

The Near Earth Network (NEN) is building a new ground station, DTS, to support NASA 

missions.  The DTS is required to be operational and certified for two way Doppler and ranging 

support of LKG by January 1, 2016.  The FDF is required to develop a certification plan for DTS, 

provide the tracking data evaluation function for the certification effort, and to provide ongoing 

tracking data evaluation after the station is operational. 

In this subtask, the contractor shall specifically perform the following activities: 

 Develop a plan for the certification of DTS two-way ranging  and Doppler capabilities. 

 Provide all tracking data evaluation support needed for the DTS certification. 

 Provide ongoing tracking data evaluation after DTS is operational. 

D. Post Maneuver Orbit Determination for the Geostationary 

Scientific Payload (GSP) 

The GSP spacecraft conducts solar science from geostationary orbit and is expected to operate 

continuously throughout the two year period of this task.  The FDF is required to provide 

navigation support after any stationkeeping maneuvers which are planned by the GSP MOC and 

upload to the spacecraft.  These stationkeeping maneuvers occur approximately once every seven 

days.  These maneuvers can be planned for any day of the week at any time of day.  The FDF 

often receives only two hours notice of an upcoming maneuver and is required to produce a 

navigation solution within four hours after the maneuver. 

In this subtask, the contractor shall specifically perform the following activities: 

 Provide an ephemeris product to the GSP MOC four hours after any stationkeeping 

maneuver using the best available navigation solution. 

E. Operations Testing of the Satellite Orbit System (SOS) 

The SOS is new software that has been developed by the Government to produce a variety of 

navigation products and will be used in the FDF to produce products for FDF customers.  The 

software will be available to start operations testing on October 1, 2015.  The SOS is required to 

be operational in the FDF by October 1, 2016. 

In this subtask, the contractor shall perform the following activities: 

 Develop an SOS operations testing plan including needed reviews, schedule of activities, 

required resources, and associated budget. 

 Complete SOS operations testing, conducting reviews as necessary 

VI. Travel 

Non-local travel is not required for this task.  The contractor may propose non-local travel for 

technical meetings or other activities that enable the completion of tasks listed in this SOW.  
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VII. Reporting Requirements 

The contractor shall report status to the Task Monitor (TM) and the FDF Operations Director on a 

daily basis via email.  The contractor shall propose the process by which these Government 

representatives are apprised of the status of open actions and concerns on this task and the process 

by which they are tracked to closure.  The contractor shall support the preparation of materials for 

technical discussions and presentations when needed.  The contractor shall compile the results of 

technical analyses into technical reports for archival purposes and when appropriate, into 

conference-quality papers for external audiences. 

VIII. Security Requirements 

When working inside the GSFC perimeter or online any GSFC networks, the contractor shall 

maintain compliance with all GSFC Information Technology (IT) security guidelines. Access to 

classified information is not required for this task. 

IX. Risk Management Requirements 

The contractor shall perform risk management according to all applicable NASA policy 

directives, including, but not limited to, the applicable versions of NPR 8000.4 and/or 

NPR 7120.5. 

X. Electronic Information Technology Compliance 

The contractor shall maintain compliance with all applicable NASA policies concerning 

electronic and information technology accessibility, including, but not limited to, 

36 CFR Part 1194, Section 508 of the Rehabilitation Act of 1973, etc., or document exemptions 

based on NASA-approved rationale and documentation, including but not limited to NASA 

Procurement Information Circular 05–01. 

 

 

(END OF REPRESENTATIVE TASK ORDER) 
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RTO 3: Flight Dynamics Support for the Hypothetical Near-

Earth (HNE) Mission 

I. Summary of Work 

This task order statement of work (SOW) describes the research, analysis, engineering, and 

operations support necessary to perform all flight dynamics functions for the Hypothetical Near-

Earth (HNE) mission. Since the full lifecycle of a typical mission may exceed the nominal length 

of the FDSS contract, for purposes of this RTO, we assume that HNE is already being developed 

and is currently in Phase C/D (design completed, implementation and integration & testing are 

underway and launch is within 20 months). Bidders should assume that a prior task or tasks 

previously provided the mission design and the operations concept for the Mission Operations 

Center and ground data systems. 

HNE consists of two three-axis stabilized nadir-pointing spacecraft (HNE-1 and HNE-2) that will 

perform all attitude determination and control functions autonomously onboard and perform 

coincident imaging in support of earth science as part of the Earth Observation System (EOS). 

Project and operations management will be provided by GSFC, and science management by an 

external Principal Investigator. The HNE spacecraft were designed and are being developed, 

manufactured, integrated and tested in-house at GSFC along with the spacecraft carrier assembly 

(SCA) that carries the HNE spacecraft during launch and early orbit.  

The HNE spacecraft and carrier assembly are due to launch on March 15
th
 2017 12:00:00 UTC 

aboard an Atlas V with a Centaur upper stage. The daily launch window is 30 minutes in duration 

and lasts until the summer solstice season (assumed to begin on June 15
th
) when launch is 

precluded by shadow constraints.  

After the burnout of the upper stage, the SCA, which stays attached to the Centaur, dispenses one 

HNE spacecraft and then dispenses the other HNE spacecraft 20 minutes later. Each spacecraft 

stays in its insertion orbit for 5 days for initial checkout then begins its ascent maneuvers into the 

mission orbit. The HNE science goals requires that HNE-1 and HNE-2  assume a sun-

synchronous 705 km altitude orbit with 0.5 minutes difference in mean-local-time and with 10 

seconds of time difference in equator crossing.  

Once the mission orbits are achieved, the HNE spacecraft must maintain precise orbits relative to 

each other, while minimizing station-keeping maneuver frequency. HNE will utilize GSFC’s 

GEONS
1
 software to perform onboard orbit determination using data and observables from an 

onboard transceiver. This transceiver provides inter-satellite and ground communications, and 

provides orbit determination observables from Global Positioning System (GPS), Track & Data 

Relay Satellite (TDRS), and Universal Space Network (USN) stations, as well as inter-spacecraft 

observables. HNE must also perform conjunction predictions and perform collision avoidance 

maneuvers, as circumstances dictate. 

The contractor shall expect to work closely with the Government’s task monitor (TM) for this 

task, and to work with NASA personnel as well as NASA’s partners in other Government 

agencies, industry, and academia in the accomplishment of the technical objectives of the task. 

                                                      

1
 http://techtransfer.gsfc.nasa.gov/ft-tech-GEONS.html 
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Because of the non-standard nature of the work in this task, work priorities and objectives may 

change as project requirements evolve. Therefore, the contractor shall be prepared to provide 

timely support of unplanned high-priority actions resulting as circumstances dictate. 

Details of the work by subtask are provided below, and should be considered as a baseline. This 

work will generally require the contractor to utilize a mix of GSFC in-house and commercial-off-

the-shelf orbit determination and mission planning software in performance of the work items. 

The contractor may, in some situations, propose the use of their own proprietary software. The 

technical and cost advantage to the Government should be clearly justified. 

II. Period of Performance 

The period during which the work for this task shall be performed begins July 15, 2015 and ends 

on July 31, 2017. Figure 1 shows a high-level schedule and the external milestones that shall be 

supported by the task. 

J A S O N D J F M A M J J A S O N D J F M A M J J

Task Begins

ULA inputs

ULA trajectory

Launch Freeze

FOR

Launch

Ascent Begins

Ascent Complete

Formation Established

Routine Ops Begins

2015 2016 2017

Figure 1: HNE high-level schedule. 

III. Work Location 

Approximately 35% of this work is expected to occur at operational facilities at Goddard Space 

Flight Center (GSFC). The remaining portion of the work shall be done at the contractor’s 

facility. 

IV. Government Property 

The Government will provide the facility and facility services for mission support functions 

performed onsite at GSFC. Within these onsite facilities, the Government will provide office and 

workstation furniture that are required to manage and operate the spacecraft and its ground 

support elements. 

A summary of other Government-furnished equipment that may be applicable to this task is 

available in Attachment I of the contract. 
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V. Specific Tasks 

The contractor shall perform the following specific tasks consistent with the high-level schedule 

as shown in Figure 1. 

A. Mission Design – Cycle P 

In this subtask, the contractor shall start with the current Cycle P outputs from United Launch 

Alliance (ULA). These outputs consist of: 

 the injection state as a function of time in the daily launch window,  

 a launch vehicle covariance matrix that characterizes the launch vehicle dispersions, 

 the coverage of critical events by USN and Space Network (SN) assets,  

 the angle history of the Sun with respect to the SCA body axes from fairing jettison to 

spacecraft separation.  

The contractor will analyze Cycle P data against the mission requirements and prepare an 

assessment that will be documented in deliverable D1. 

B. Contingency Analysis – Cycle P 

In this subtask, the contractor shall perform the following contingency analysis activities. 

1. Analyze the Cycle P Monte Carlo results provided from ULA on minimum separation of 

HNE-1 and HNE-2 from the launch vehicle based on the planned Contamination and 

Collision Avoidance Maneuver (CCAM). 

2. Update the delta-V budget to reflect Cycle P launch vehicle dispersions. 

3. Analyze the strategies to delay the ascent maneuvers and update the delta-V budget 

appropriately 

4. Analyze moving ascent maneuvers to be in contact with the USN or SN in the event the 

scheduled asset is unavailable. Update the delta-V budget appropriately. 

These analyses will be documented in deliverable D2. 

C. Launch Window Analysis – Cycle P 

The HNE daily launch window is defined as a set of launch and ascent trajectories sampled at 30 

second intervals over a 30 minute span. The trajectories are to be generated using the HNE 

automated launch window system where each sample takes 10 minutes to produce. For the HNE 

launch, ULA requires 3 weeks of launch window cases at a time and that the window shall be 

extended with an additional week for every week of delay. In support of this subtask, the 

contractor shall: 

1. Calculate an initial 2 week launch window with an analysis of the corresponding delta-V 

and determine which trajectories satisfy the mission requirements.  

2. Develop a strategy to extend the launch window in the event of a launch delay. 



Request for Proposal   NNG13449004R      

FDSS II                             

 

12 

 

3. Support the generation and dissemination of data in support of Launch Collision 

Avoidance (COLA) (GPR 8000.1) 

These analyses will be documented in deliverable D3. 

D. Mission Design – Cycle Q 

In this subtask, the contractor shall distill the work done in subtasks A-C to produce the final 

input to ULA, which will be documented in deliverable D4. 

E. Simulations and Operational Preparation 

In this subtask, the contractor shall develop launch and early orbit simulation materials to be used 

in conjunction with L&EO simulation 1, 2, and 3 (see Table 1). These materials will include 

operations handbooks, procedures, and operational scripts which are documented in deliverables 

D5-D7.   

F. Operational Support 

In this subtask, the contractor shall provide flight dynamics services to support launch readiness, 

launch and early orbit, and handover to routine operations. Specific work elements include the 

following. 

1. Flight Operations Review 

For this work, the contractor shall develop all materials for and shall support the Flight 

Operations Review (FOR) 30 days before launch. 

2. Launch and Early Orbit (L&EO) Orbit Determination 

The contractor shall perform launch and early orbit support for HNE-1/HNE-2 orbit 

determination using the existing processes and software in the FDF.  

3. Ascent Support 

The contractor shall perform the following activities in support of the HNE-1/HNE-2 ascent: 

 Initial replanning of the ascent profile (impulsive maneuvers) using a definitive L&EO 

orbit determination state 

 Finite planning, reconstruction, and calibration of the each ascent maneuver. 

 Generation of predictive products based on each maneuver plan update. 

4. Onboard Navigation  

For this work element, the contractor shall support initial checkout of the onboard GEONS 

navigation solutions (after completion of ascent through establishment of the formation) against 

ground-based solutions and will monitor performance until task closeout. 
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5. Closeout Activities  

For this work element, the contractor shall develop handover materials to transition routine flight 

dynamics support to the Flight Operations Team (FOT). These materials will be documented in 

deliverable D8. The contractor shall write a post launch report (deliverable D10) documenting the 

launch support activities and lessons learned. The contractor shall write a closeout report 

(deliverable D12) as the final deliverable. 

VI. Deliverable Items and Schedules 

The contractor shall, at minimum, deliver the following items according to the schedule shown. 

Table 1:  HNE Mission Deliverables  

Deliverable 

Item 

Description Delivery Date 

D1 Mission Design – Cycle P Assessment 11/1/15 

D2 Contingency Analysis Report 2/1/16 

D3 Launch Window – Cycle P 8/30/16 

D4 ULA Trajectory Inputs 8/15/16 

D5 L&EO Sim 1 9/15/16 

D6 L&EO Sim 2 12/15/16 

D7 L&EO Sim 3 2/15/17 

D8 FOR Support Materials 2/15/17 

D9 Routine Task Reporting (tracked as deliverable D9a, D9b, 

etc.) 

Weekly, Monthly, 

Annually 

D10 Post Launch Report 7/1/17 

D11 FOT Handover Materials 7/15/17 

D12 Task Closeout Report 7/31/17 

VII. Travel 

Key contractor personnel shall attend all major project reviews, as specified in NASA Procedural 

Requirement (NPR) 7120.5E, which will be held within the GSFC local area. In addition, the 

contractor shall plan to send key personnel to at least three face-to-face meetings at the Principal 

Investigator's (PI) facility in Huntington Beach, CA, in conjunction with mission status reviews.  
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VIII. Reporting Requirements 

The contractor shall report status to the TM or designated alternates on a weekly basis. Reports 

shall include, but are not limited to: informal presentation of interim results, status of 

development activities, and action and risk item status. The contractor shall provide written 

summaries of meeting discussion items within not more than one day after each weekly meeting 

via email to the TM. The contractor shall also support the TM in the preparation of status reviews 

for internal and external agencies. The contractor shall be expected to periodically compile results 

from this task into technical papers of archival journal quality for presentation at technical 

conferences and submission to professional journals. The contractor shall deliver all documents in 

portable document format (PDF) electronic form to the TM. Digital storage media in DVD format 

containing all numerical results and all input data relevant to reproducing the results shall 

accompany all analysis reports. 

IX. Security Requirements 

When working inside the GSFC perimeter or online any GSFC networks, the contractor shall 

maintain compliance with all GSFC IT security guidelines. Access to classified information is not 

required for this task. 

X. Risk Management Requirements 

The contractor shall perform risk management according to all applicable NASA policy 

directives, including, but not limited to, the applicable versions of NPR 8000.4 and/or 

NPR 7120.5. 

XI. Electronic Information Technology Compliance 

The contractor shall maintain compliance with all applicable NASA policies concerning 

electronic and information technology accessibility, including, but not limited to, 

36 CFR Part 1194, Section 508 of the Rehabilitation Act of 1973, etc., or document exemptions 

based on NASA-approved rationale and documentation, including but not limited to NASA 

Procurement Information Circular 05–01. 

 

 

(END OF REPRESENTATIVE TASK ORDER) 

 


